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SEALED PROPOSALS (BIDS) WILL BE RECEIVED UNTIL 3:00 PM, EDT, 
MONDAY, JUNE 4, 2018 
 
Board of County Road Commissioners of the County of Manistee, 8946 
Chippewa Highway, Manistee, Michigan  49614. 
 
BID REQUIREMENTS: 
SIR:  The undersigned has examined the location(s) of the work described herein 
and is fully informed as to the nature of the work and conditions relating to its 
performance and understands the quantities shown are approximate and are 
subject to either increase or decrease. 
 
The undersigned hereby proposes to furnish all necessary equipment, tools, 
apparatus, and other means of construction, do all of the work, furnish all 
materials except as otherwise specified herein; and, for the unit prices named in 
the attached Itemized Bid Form, to complete the work herein described in strict 
accordance with the plans and the requirements of these bid documents. 
 
The undersigned further proposes to perform extra work (for items that are not 
included with the itemized form) that may be authorized by the Manistee County 
Road Commission (MCRC).  Compensation for extra work will be made on the 
basis of an agreed upon unit price prior to performing the extra work. 
 
SPECIFICATIONS AND PLANS: 
All materials, equipment, and construction methods used on the project(s) shall 
be in accordance with the applicable sections of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction, MDOT 
supplemental specifications, and the attached project work logs, plans, special 
provisions, and other bid documents. 
 
MISCELLANEOUS INFORMATION: 
The project is being constructed so the road can be used as a traffic detour 
during the MDOT M-55 Cooley Bridge over the Pine River construction work and 
the construction work is being funded with funds from the MDOT and the MCRC.  
The MCRC will obtain bids for the project and administer the project, however the 
MDOT will also have some involvement with the construction of the project. 
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PROGRESS SCHEDULE: 
Begin all work after receiving notice of award of contract from the MCRC. 
 
The contract award is subject to approval from the Road Commission and 
the Michigan Department of Transportation. 
 
The Contractor must submit a complete, detailed and signed MDOT Form 1130, 
Progress Schedule, to the Engineer within seven (7) calendar days after award 
and prior to starting work.  The Progress Schedule must include, as a minimum, 
the controlling work items for the completion of the project, as well as the 
planned dates or work days that these work items will be the controlling 
operations. 
 
The entire project must be completed on or before the final project completion 
date of August 25, 2018.  
 
Liquidated Damages shall be assessed in accordance with Section 108.10 of the 
2012 Standard Specifications for Construction. 
 
After award and prior to the start of the work, the Contractor must attend a 
preconstruction meeting with the Engineer and the Owner (Manistee County 
Road Commission) at the MCRC.  The Engineer will arrange the day and time for 
the meeting. 
 
BID GUARANTEES: 
The undersigned enclosed a certified or cashier’s check on an open solvent 
bank, or bid bond, in the amount of not less than $2,000.00 payable to the 
Manistee County Board of Road Commissioners as a guarantee of good faith.  If 
the undersigned is the successful bidder, and fails to enter into a contract or to 
furnish satisfactory bonds to the Board of Manistee County Road Commissioners 
within fifteen (15) days after being furnished with the necessary contract and 
bond forms, said check, or bid bond, shall be forfeited to the Board of County  
Road Commissioners as liquidated damages.  It is understood that the check, or 
bid bond, of the selected bidder will not be returned until the contract has been 
executed, and that the proposal guarantees of all except the selected bidder will 
be returned promptly. 
This bid guarantee will cover all projects shown in these bid documents. 
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INSURANCE REQUIREMENTS:    
The successful bidder shall furnish proof of standard Owner’s Protective Liability 
and Owner’s Protective Property Damage Liability Insurance within ten days 
upon notification of award of the Contract and prior to beginning work on the 
project(s).  The following minimum requirements must be included on the 
certificate of insurance: 
 
 Bodily Injury or Death Liability: 
  Each Person………………..…………..$500,000 
  Each Occurrence…………..…………..$1,000,000 
  Aggregate………………………………..$2,000,000 
  

Property Damage and Physical Damage to Property Liability: 
  Each Occurrence…………..…………..$1,000,000 
  Aggregate………………………………..$2,000,000 
 
The permittee or contractor shall name the MDOT and the MCRC as additional 
insured, by name on the certificate of insurance worded as follows: 
 

“The Michigan State Transportation Commission, the State of Michigan 
and the DEPARTMENT and its employees Board of Manistee County 
Road Commissioners, the Manistee County Road Commission, and their 
officers, agents, and employees, are named as additional insured parties.” 

 
The policy shall state that the DEPARTMENT and the MCRC must be given thirty 
(30) days written notice before said insurance is altered or cancelled. 
 
DELAYED ACCEPTANCE, FINAL INSPECTION, AND PAYMENT TO 
CONTRACTOR: 
 
A minimum of 14 days after completion of the project, the MCRC Manager and/or 
Construction Supervisor (or designated representatives) will inspect the projects 
with the Contractor.  If deficiencies are found, corrective work is required.  
Complete all corrective work within seven working days of the inspection, or by 
an agreed upon date.  All costs associated with completing this corrective work, 
to the satisfaction of the MCRC, will be borne by the Contractor. 
Note:  MDOT representatives may also attend the final inspection for the project. 
 
The MCRC will not pay the Contractor for the work performed on the 
projects until after the inspections are completed, corrective work is 
completed (if necessary), and the projects are accepted by the MCRC. 
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PROJECT QUANTITIES AND INVOICING REQUIREMENTS 
The Contractor shall document and record the “As-built” quantities for the pay 
items for the project as the work is being performed. 
 
The Contractor shall provide load tickets for materials placed (HMA, aggregate, 
etc.) on the project to the MCRC and/or their representatives. 
 
“As-built” quantities will be verified by the MCRC and/or their representatives. 
 
It is important for the Contractor to provide accurate documentation and invoices 
to the MCRC for review, consideration, and processing. 
 
MEASUREMENT AND PAYMENT: 
The completed work, including all materials, labor, and equipment, as measured, 
will be paid for at the contract unit price for the items (pay items), as shown on 
the Itemized Bid Form. 
 
COMPANY NAME:_________________________________________________ 
 
COMPANY ADDRESS:_____________________________________________ 
 
                                      _____________________________________________ 
 
PHONE:__________________________  FAX:__________________________ 
 
EMAIL:___________________________ 
 
BIDDERS NAME AND TITLE:_____________________________ 
 
BIDDERS SIGNATURE:__________________________________ 
 
DATE:         
 
The Board reserves the right to accept or reject any or all bids and to accept the 
bids it feels is in the best interest of the Manistee County Road Commission. 
 
Date:  5/09/18 
 
MCRC & KPM 
C:\Projects\2018\Hoxeyville Road\Bid Documents\Hoxeyville Road Bid Documents_05-09-18.doc 
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